

**ADDENDUM NO. 1**

**DATE:** June 5, 2019

**PROJECT:** ISD Old Town Pipeline Improvement Project

Oakley, California

**FROM:** Ironhouse Sanitary District

450 Walnut Meadows Drive

Oakley, CA 94561

**TO:** Bidders

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

The following changes are made with supporting attachments:

1. REVISED specification 005200 1.04 A. Completion of Work – Contractor shall achieve Substantial Completion of the entire Work within: Base Project = 225 Calendar days / Base Project plus Additive Bid Project = 300 Calendar days
2. REVISED specification 005200 1.04 B. Completion of Work – Contractor shall achieve Final Completion of the entire Project within 30 Calendar days from Substantial Completion.
3. ADD specification 011100 1.04 C. Work Days and Hours – Contractor work hours are Monday thru Friday from 7:30 a.m. to 5:30 p.m.
4. ADD specification 3.01 C. Liquidated Damage Amounts – As liquidated damages for delay Contractor shall pay Owner Five Hundred dollars (\$500.00) for each Day that expires after the time specified herein for Contractor to achieve Final Completion of the entire Work, until achieved.

**END OF ADDENDUM NO. 1**

***Attach this Addendum No. 1 to the Bid Documents before submitting your bid.***

**ACCEPTED BY:**

Dated: \_\_\_\_\_ day of \_\_\_\_\_, 2019.

Name of Contractor: \_\_\_\_\_

Signature of Authorized Officer: \_\_\_\_\_